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MITCHELL & O'SHEA DRAIN 2026 
 

Township of Lucan Biddulph 
 
To the Mayor and Council of 
The Township of Lucan Biddulph 
 
 
Mayor and Council: 
 
 We are pleased to present our report on the reconstruction of parts of the upper closed portion 
of the Mitchell Municipal Drain and the lower portion of the O'Shea Municipal Drain serving parts of 
Lots 11 to 16, Concessions 6 to 9 and Lots 13 to 16, North Boundary Concession in the Township 
of Lucan Biddulph. The total watershed area contains approximately 377 hectares. 
 
 
AUTHORIZATION 
 
 This report was prepared pursuant to Section 78 of the Drainage Act.  Instructions were received 
from your Municipality with respect to a motion of Council.  The work was initiated by requests from 
affected landowners.  
 
 
HISTORY 
 
 A major reconstruction of the Mitchell Drain was completed pursuant to a report by C.P. Corbett, 
P. Eng., dated December 15, 1969. This report covered the reconstruction of the open ditch from its 
outlet in the Ausable River at Lot 17, Concession 4, upstream to its head at the line between Lots 13 
and 14, Concession 7.  The report also provided for the replacement of the open ditch across Lots 
12 and 13, Concession 7 with a dual tile system and surface waterway (Drains A and B) and the 
construction of nine additional tile branch drains. The design coefficient for the capacity of the tiles 
was 13mm per 24 hours. 
 
 The O'Shea Drain was originally constructed as an open drain pursuant to a report by C.P. 
Corbett, P. Eng., dated July 13, 1960.  
  
  The O'Shea Drain open portion across Lots 14 to 16, Concessions 8 and 9 was replaced with a 
450mm to 200mm tile drain and shallow surface waterway pursuant to a report by A.J. DeVos, P. 
Eng., dated February 14, 1977.  The report also provided for the deepening and improvement of the 
remaining ditch on Lot 14, Concession 7. The design coefficient for the capacity of this tile was 
between 13mm and 19mm per 24 hours. 
  
 The open portion of the Mitchell Drain across Lot 14, Concession 7 was replaced with twin 
750mm tiles to the O’Shea Drain junction, a single 750mm to 525mm tile from there to the existing 
tile outlet, and an overflow swale pursuant to a report by M.P. DeVos, P. Eng., dated June 30, 2003. 
The construction included a gabion gasket drop headwall outlet structure, cleanout of the ditch to 
Roman Line, a fish pool, and sediment basin. 
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HISTORY (cont’d) 
 
 This 2003 report also provided for the remaining O’Shea Drain open ditch to be replaced with 
675mm to 600mm tile and overflow swale. The design coefficient for capacity of the 2003 portion 
of the Mitchell Drain is 25mm per 24 hours and 37mm per 24 hours for the O’Shea Drain. 
 
 The existing Drain 9 was extended upstream south-easterly through the bush in Lot 13, 
Concession 8 pursuant to a report by J. Brown, P. Eng. The work consisted of 287 meters of open 
ditch to provide outlet for the private tiling at the edge of the bush. 
 
 
EXISTING DRAINAGE CONDITIONS 
 
 A site meeting was held with respect to the project and through later discussions the owners 
reported the following: 
 

• that the existing tile portions (Main Drain and Branches, Branch Drains 5, 8, and 9) are too 
small and are not working satisfactorily 
 

• that the O’Shea Drain is also not providing satisfactory drainage from the Mitchel Drain 
junction to the east side of the Mitchell Line and that a portion is in poor condition 
 

• that the owners requested the following: 
 

- that the O’Shea Drain be replaced with a new tile designed to a 51mm per 24 hours 
capacity from Mitchel Line downstream  

 
- that we investigate replacing and relocating the O’Shea Drain from the line between 

Concessions 7 and 8, to a direct outlet into the Damen Drain open ditch where it 
meets the line between Lots 15 and 16, Concession 7, instead of adding additional 
tiles adjacent to the Mitchell Drain 2003 tiles 

 
- that the 1969 Main Drain tiles be upgraded with an additional tile and that Drain 5 and 

9 tiles be replaced to improve the capacity to today’s 38mm per 24 hours design 
standard 

 
- that the tile portion of Drain 9 be replaced with a new larger tile and that the ditch be 

cleaned out 
 
- that a lead be constructed from Drain 8 east to the line with property 30-097 to provide 

a drainage outlet and that the portion of Drain 8 from the lead downstream to the main 
drain be replaced with a new larger tile 

 
 A field investigation and survey were completed.  Upon reviewing our findings, we note the 
following:  
 

• that the Drain 9 open portion has silted in and does not provide a proper outlet for tributary 
sub-surface drainage tiles 

 
• that the existing tile portions of the Mitchell Drain, Branches, and O’Shea Drain are 

considerably undersized by today's standards and are in poor working condition 
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EXISTING DRAINAGE CONDITIONS (cont’d) 
 

• that there is erosion through the surface runs in the affected watershed area and flooding 
of the low-lying areas 
 

• that some of the Mitchel Drain branches are in good working condition and have not been 
requested to be replaced. These tiles were not investigated 
 

• that it is feasible and economical to relocate the lower portion of the O’Shea Drain in 
Concession 7 from its present outlet into the Mitchell Drain tile to the Damen Drain open 
ditch. This means that the 2003 portion of the Mitchell Drain would not require additional 
twin 750mm tiles adjacent to the existing twin 750mm tiles to accommodate the improved 
O’Shea Drain 

 
 We investigated the previous requests, including requests for designs and costs for both 38mm 
and 51mm per 24 hours capacities. Preliminary design, cost estimates, and assessments of these 
alternatives were prepared, and informal public meetings were held to review the findings and 
preliminary proposals.  The following further input and requests were provided by the affected owners 
at that time and at later dates: 
 

• that 63mm and 51mm design be used for the O’Shea Drain and 51mm design for Drain 5 
 

• that the outlet of the O’Shea Drain from the line between Concessions 7 and 8 be relocated 
into the Damen Drain open ditch 
 

• that the existing tile portion of the O’Shea Drain upstream of Mitchel Line shall not be replaced 
or improved at this time 
 

• that the 38mm capacity be used for the improved and replaced portions of the Mitchell Drain 
 
 
DESIGN CRITERIA AND CONSIDERATIONS 
 
 The Drainage Coefficient method contained in "DRAINAGE GUIDE FOR ONTARIO", Publication 
29 by the Ontario Ministry of Agriculture, Food, and Agribusiness (OMAFA) is typically used to design 
municipal drains.  The Drainage Coefficient defines a depth of water that can be removed in a 24 
hour period and is expressed in millimetres per 24 hours.  The coefficients used to design the Mitchell 
Main Drain and Drains 8 & 9 with respect to capacity was 38mm per 24 hours and 51mm per 24 
hours for Drain 5.  
 

The coefficients used to design the O’Shea Drain was 51mm per 24 hours in Concession 8 and  
63.5mm per 24 hours in Concession 7 (relocated portion). 
 
 We would like to point out that there have been no indications of any adverse soil conditions, but 
this region is known to have stones present.  It should be noted that no formal soil investigation has 
been made, with this information being provided by the owners and Middlesex County Soil Mapping. 
 
 The proposed design and report have been generally completed using the “GUIDE FOR 
ENGINEERS WORKING UNDER THE DRAINAGE ACT IN ONTARIO” OMAFA Publication 852. 
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RECOMMENDATIONS 
 
 We are therefore recommending the following: 
 
OPEN PORTION: 
 

• that the existing ditch bottom of Drain 9 be cleaned out to provide a proper sub-surface 
drainage outlet 

 
• that, due to the depth and slope of the existing drain, little or no material will be excavated 

from the ditch bottom 
 
• that excavated material be levelled adjacent to the drain  
 
• that the ditch bottom and ditch slopes be cleared only (stumps are to be left) of trees, brush, 

and scrub 
 
• that the working space and access route be cleared and grubbed of trees, brush, and scrub 

where required for machines to access and complete the work on the ditch and the areas 
where excavated material is to be levelled 

 
• that the stumps, logs, and brush be piled beyond this width 
 

CLOSED PORTION: 
 

• that the existing tile portions of Drains 5, 8, and 9 be replaced with a new 200mm to 450mm 
concrete tile and sewer pipe, including related appurtenances, and that the existing tile be 
destroyed where possible 
 

• that the existing tile portions of O’Shea Drain in Concession 7 be relocated from its outlet 
in the Mitchell Drain tile to an outlet in the Damen Drain open ditch with a new 750mm to 
825mm concrete tile including related appurtenances 
 

• that the remaining existing portions of the O’Shea Drain in Concession 7 be officially 
abandoned as municipal drain under Section 19 of the Drainage Act.  The owners may 
maintain it as private header tiles if they so wish 

 
• that the portion of the O’Shea Drain in Concession 8 and across Mitchell Line be replaced 

with 525mm to 675mm concrete tile, including related appurtenances, be constructed to 
provide a proper surface and sub-surface drainage outlet, and that the existing tile be 
destroyed where possible 

 
• that a new 750mm concrete tile be constructed adjacent, and work in conjunction with, the 

existing 1969 Mitchell Main Drain tiles, including cross connections and related 
appurtenances 
 

• that catchbasins be installed at various locations on the proposed drains to allow direct 
surface water entry into the tiles and thereby reduce surface flow and erosion 
 

• that the existing portions of the Mitchell Drain and the portions of the O’Shea Drain east of 
Mitchell Line be included as part of this report for future maintenance purposes 
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RECOMMENDATIONS (cont’d) 
 
 Our design includes the wrapping of tile joints with geotextile to prevent the incursion of fine soil 
particles into the drain.  If areas of poor soil are encountered at the time of construction, it may 
become necessary to install the tile on crushed stone bedding wrapped with geotextile or substitute 
plastic filter tile through such areas.  The additional costs of such work would be an extra to the 
project.  These areas are typically identified at the time of construction but may only become apparent 
after construction is completed.  In this case, the extra costs for removal and reinstallation on stone 
bedding would be an extra to the project and if already billed become a supplementary billing. 
 
 In accordance with the principals of Section 14(2) of the Drainage Act, the existing surface 
waterway along the route of the tile drain(s) shall be part of the drainage works for future 
maintenance.  The width available for the waterway shall be equal to the maintenance working width 
as noted on the Contract Drawings. 
 
  It is recommended that basement, cellar, or crawlspace drains be directed to a sump and then 
discharged onto the ground surface well away from foundations and septic systems or should owners 
desire to connect these drains to the new outlet drain, then it is suggested that they not be directly 
connected to the drains. Rather it is suggested that such a connection be made by an indirect method 
such as by sump pump with an open-air connection such as a mini-catchbasin, crushed stone filled 
excavation connected to a storm P.D.C. and should include a check valve and be piped above 
foundation level. It is noted that there is still a risk of flooding even with indirect methods of connection 
and any/all responsibility shall be borne by the owner. Downspouts from eavestroughs should be 
directed onto the ground surface well away from foundations and septic systems and are not 
permitted to be connected to the Municipal Drain. 
 
 
ENVIRONMENTAL CONSIDERATIONS AND MITIGATION MEASURES 
 
 Based on the information available, there are no significant wetlands, sensitive areas, or 
endangered species along the route of the drains.  The proposed construction of the Mitchell and 
O’Shea Drains 2026 includes quarry stone outlet protection and surface inlets which greatly help 
reduce the overland surface flows and any subsequent erosion.   A temporary flow check of silt 
fencing is to be installed in the ditch downstream of the tile outlet for the duration of the construction.  
 
 We are also recommending that the following erosion and sediment control measures be 
included as part of our reconstruction proposal for the open portion of Drain 9 to help mitigate any 
potential adverse impacts of the proposed drainage works on water quality and fishery habitat: 

 
• timing of construction is to be only at times of low or no flow 
 
• a temporary flow check of silt fencing is to be installed for the duration of the construction 

at the bottom end of the ditch cleanout  
 
• a cleanout of the ditch bottom only has been specified so that the existing bank vegetation 

is not disturbed.  However, where the existing banks are unstable, or may become unstable, 
they are to be resloped and seeded as noted on the plans 

 
• all work is to be completed from the east side of the ditch where possible.  Any natural 

vegetation, brush, trees, etc. that exist on the unaffected sides of the ditch, especially the 
south side, should be retained to provide shade and cover 
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ENVIRONMENTAL CONSIDERATIONS AND MITIGATION MEASURES (cont’d) 
 

 the existing tile outlets at the end of Drain 9 are to be protected with quarry stone rip-rap 
protection 

 
 
SUMMARY OF PROPOSED WORK 
 
 The proposed work consists of approximately 281 lineal meters of open ditch cleanout including 
quarry stone rip-rap bank protection and approximately 4,241 lineal meters of 200mm to 825mm 
concrete field tile and HDPE sewer pipe, including related appurtenances. 
 
 
SCHEDULES 
 
 Three schedules are attached hereto and form part of this report, being Schedule 'A' - 
Allowances, Schedule 'B' - Cost Estimate and Schedule 'C' - Assessment for Construction. 
 

Schedule 'A' - Allowances.  In accordance with Sections 29 and 30 of the Drainage Act, 
allowances are provided for right-of-way and damages to lands and crops along the route of the 
drain as defined below.  

 
Schedule 'B' - Cost Estimate.  This schedule provides for a detailed cost estimate of the proposed 
work which is in the amount of $999,500.00. This estimate includes engineering and 
administrative costs associated with this project. 
 
Schedule 'C' - Assessment for Construction.  This schedule outlines the distribution of the total 
estimated cost of construction over the roads and lands which are involved. 
 
Drawing No.'s 1 to 3, Job No. 224185, and specifications form part of this report.  They show and 
describe in detail the location and extent of the work to be done and the lands which are affected. 

 
 
ALLOWANCES 
 

RIGHT-OF-WAY: Section 29 of the Drainage Act provides for an allowance to the owners whose 
land must be used for the construction, repair, or future maintenance of a drainage works.  
 
For tile drains where the owners will be able to continue to use the land, the allowance provides 
for the right to enter upon such lands, and at various times for the purpose of inspecting such 
drain, removing obstructions, and making repairs.  Also, the allowance provides for the 
restrictions imposed on those lands to protect the right-of-way from obstruction or derogation.  
The amounts granted for right-of-way on tile drains is based on a percentage of the value of the 
land designated for future maintenance. Therefore, the amounts granted are based on 
$9,000.00/ha. through cropped lands and $3,500.00/ha. through bush.  These values are 
multiplied by the hectares derived from the width granted for future maintenance and the 
applicable lengths.  No right-of-way was previously provided any of the existing Mitchell Drain 
and Branches being replaced or twinned. Right-of-way was previously provided for the O’Shea 
Drain. 
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ALLOWANCES (cont’d) 
 

For existing open ditches, the right-of-way to provide for the right to enter and restrictions 
imposed on those lands is deemed to have already been granted. 
 
Where the new tile drain is installed adjacent to the existing drain as a dual tile system, the 
allowance for right-of-way was granted in a previous report, and then right-of-way is granted only 
for the additional working width provided. 
 
DAMAGES: Section 30 of the Drainage Act provides for the compensation to landowners along 
the drain for damages to lands and crops caused by the construction of the drain.  The amounts 
granted are based on $5,500.00/ha for closed drains installed with a wheel machine and 
$4,000.00/ha. for open ditch work through bush with excavated material levelled adjacent to 
drain. These base rates are multiplied by the hectares derived from the working widths shown 
on the plans and the applicable lengths. 

 
 
ASSESSMENT DEFINITIONS 
 
 In accordance with the Drainage Act, lands that make use of a drainage works are liable for 
assessment for part of the cost of constructing and maintaining the system.  These assessments are 
known as benefit, outlet liability, and special benefit as set out under Sections 22, 23, and 24 of the 
Act. 
 
 BENEFIT 
 

Benefit as defined in Section 22 of the Drainage Act means the advantages to any lands, roads, 
buildings or other structures from the construction, improvement, repair, or maintenance of a 
drainage works such as will result in a higher market value, increased crop production, improved 
appearance, better control of surface water, or any other advantages relating to the betterment 
of lands, roads, buildings, or other structures. 

 
Special Benefit is assessed to lands for which some additional work or feature has been 
included in the construction repair or improvement of a drainage works. The costs of such work 
are separated and assessed independently from the regular work.  These assessments can be 
made under Section 22 and/or 24 depending on the type of work. 

 
Benefit By Cut-Off is assessed to lands or roads (under Section 23) which obtain relief from 
surface and/or sub-surface drainage onto or through their lands by the diversion of said surface 
and/or sub-surface drainage into another watershed. 

 
OUTLET 
 

Outlet liability is assessed under Section 23 to lands or roads that may make use of a drainage 
works as an outlet either directly or indirectly through the medium of any other drainage works 
or of a swale, ravine, creek, or watercourse. 

 
 In addition, a Public Utility or Road Authority shall be assessed for and pay all the increased cost 
to a drainage works due to the construction and operation of the Public Utility or Road Authority.  
This may be shown as either benefit or special assessment. 
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ASSESSMENT 
 
 A modified "Todgham Method" is typically used to calculate the assessments shown on Schedule 
'C'- Assessment for Construction.  This entails breaking down the costs of the drain into sections 
along its route where warranted and then extracting Special Assessments and Special Benefit 
Assessments from each section.   
 
 The remainder is then separated into Benefit and Outlet Assessments.  The Benefit is distributed 
to those properties receiving benefit as defined under "Assessment Definitions", with such properties 
usually being located along or close to the route of the drain.  The Outlet is distributed to all properties 
within the watershed area of that section on an adjusted basis.  The areas are adjusted for location 
along that section and relative run-off rates.  Due to their different relative run-off rates forested lands 
are assessed for outlet at lower rates than cleared lands.  Also, roads and residential properties are 
assessed for outlet at higher rates than cleared farmlands. 
 
 The actual cost of the work involving this report, with the exception of Special Assessments, is 
to be assessed on a pro-rata basis against the lands and roads liable for assessment for special 
benefit, benefit, and outlet as shown in detail on Schedule 'C' - Assessment for Construction.  The 
Special Assessments shall be levied as noted in the Section "Special Assessment". 
 
 The cost to restore water supply for any well determined to be impacted by any construction 
covered under this report shall become part of this report and be pro-rated with the costs provided 
for in this report. 
 
 
SPECIAL ASSESSMENT 
 
 In accordance with Section 26 of the Drainage Act, a Special Assessment has been made against 
the Ministry of Transportation Ontario being the increased cost to the drainage work for boring a 
610mm smooth wall steel pipe across their road allowance on the O’Shea Drain, due to the 
construction and operation of Mitchell Line (Highway 23).  The Special Assessment shall be made 
up of the actual cost of this work and both the final and estimated values of the Special Assessment 
are to be calculated as follows: 

 
 
Drain 

 
 
Cost 
of Work 

Less 
Equivalent 
 Drain Cost  
(Fixed) 

Plus 
Geotechnical 
Cost 

Plus  
Administration 
Cost  

Plus Interest, 
Contract 
Security,  
& Net H.S.T. 

 
Special  
Assessment 

O’Shea Drain $26,280.00 $1,950.00 $36,670.00 $11,200.00 $3,390.00 $75,590.00 

 
 In accordance with Section 26 of the Drainage Act, a Special Assessment has been made against 
Quadro for the cost of locating and determining the elevation of their fibre optic cables on Mitchell 
Line, being the increased cost to the O’Shea Drain due to the construction and operation of their 
utilities.  The Special Assessment shall be as shown on Schedule 'C'.  
 
  If any additional work is required to the drainage works due to the existence of buried utilities 
such as gas/water/oil pipelines, communications cables, etc. or if any of the utilities require relocation 
or repair then the extra costs incurred shall be borne by the utility involved in accordance with the 
provisions of Section 26 of the Drainage Act. This shall apply for work through this report and for 
future maintenance. 
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GRANTS 
 
 In accordance with the provisions of Section 85 of the Drainage Act, a grant may be available 
for assessments against privately owned parcels of land which are used for agricultural purposes 
and eligible for the Farm Property Class Tax rate.   Section 88 of the Drainage Act directs the 
Municipality to make application for this grant upon certification of completion of this drain.  The 
Municipality will then deduct the grant from the assessments prior to collecting the final assessments. 
It should be noted that all costs to increase the design standard on O’Shea Drain above the 38mm 
per 24 hours is assessed separately and shown not to receive the grant. 
 
 
MAINTENANCE 
 
 Upon completion of construction all owners are hereby made aware of Sections 80 and 82 of the 
Drainage Act which forbid the obstruction of or damage or injury to a municipal drain.  This includes 
tree roots penetrating tiles from trees planted by owners or naturally occurring.  For tiles through 
bush areas, we recommend the owner maintain the cleared space by either mowing (hay) or growing 
a crop over it.  If no maintenance is completed over several years, we recommend the Municipality 
complete the mowing/clearing as part of maintenance at the discretion of the Drainage 
Superintendent. 
 
 After completion, the entire Mitchell Main Drain from the former O’Shea Drain junction to its 
upstream end including the existing tiles shall be maintained by the Township of Lucan Biddulph at 
the expense of all upstream lands and roads assessed in Schedule 'C' - Assessment for Construction 
and in the same relative proportions until such time as the assessment is changed under the 
Drainage Act. 
 
 After completion, Branches 5, 8, and 9 of the Mitchell Drain and the portion of the O’Shea west 
of Mitchell Line, including the Highway, shall be maintained by the Township of Lucan Biddulph at 
the expense of all upstream lands and roads assessed in Schedule 'C' - Assessment for Construction 
and in the same relative proportions until such time as the assessment is changed under the 
Drainage Act. 
 
 After completion, the 2003 portion of the Mitchell Drain shall be maintained by the Township of 
Lucan Biddulph at the expense of the upstream  lands and roads assessed in Schedule 'C' - 
Assessment for Construction in the June 30, 2003 report and in the same relative proportions until 
such time as the assessment is changed under the Drainage Act. 
 
 After completion, the existing portion of the O’Shea Drain in Concession 9 shall be maintained 
by the Township of Lucan Biddulph at the expense of the affected two properties in the following 
proportions:  65% to property Roll No. 30-102 and 35% to property Roll No. 30-103-01, until such 
time as the assessment is changed under the Drainage Act. 
 
 Special Assessments shall not be pro-rated for future maintenance purposes but shall be applied 
as an actual cost special if part of the maintenance.   
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SCHEDULE 'A' - ALLOWANCES

 
MITCHELL & O'SHEA DRAIN 2026

 
Township of Lucan Biddulph

In accordance with Sections 29 and 30 of the Drainage Act, we determine the allowances payable
to owners entitled thereto as follows:

Section  29   Section  30
CON.      LOT ROLL NUMBER (Owner)   Damages TOTALS

MITCHELL DRAIN 

7 12 30-030 (Frank A Dietrich Farms Ltd.) $ $ 6,230.00 $ 6,230.00
7 13 30-031(Hugh J Dietrich Farms Ltd.) 4,950.00  4,950.00
7 14 30-032(J. Dietrich) 790.00  790.00

NBC Pt.13 30-098(S. Lynn) 100.00  100.00
   =================================

        Total Allowances $ $ 12,070.00 $ 12,070.00
   =================================

TOTAL ALLOWANCES ON THE MITCHELL DRAIN $ 12,070.00

  Right-of-Way

O'SHEA DRAIN

7 14 30-032(J. Dietrich) $ $ 11,130.00 $ 11,130.00
8 14 30-087(Sutom Holsteins Inc.) 5,230.00  5,230.00
8 15 30-086(SWB Poultry Farms) 7,210.00  7,210.00
9 15 30-102(Bloemen Dairy Farms Inc.) 110.00  110.00
9 Pt. 16 30-103-01(Bloemen Dairy Farms Inc.) 80.00  80.00

   ===================================
        Total Allowances $ $ 23,760.00 $ 23,760.00

   ===================================

TOTAL ALLOWANCES ON THE O'SHEA DRAIN $ 23,760.00
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SCHEDULE  ' A ' -  ALLOWANCES (Cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

Section  29   Section  30
CON.      LOT ROLL NUMBER (Owner)   Damages TOTALS

DRAIN 5

7 13 30-031(Hugh J Dietrich Farms Ltd.) $ 6,040.00 $ 7,380.00 $ 13,420.00
7 14 30-032(J. Dietrich) 210.00 250.00  460.00

   =================================
        Total Allowances $ 6,250.00 $ 7,630.00 $ 13,880.00

   =================================

TOTAL ALLOWANCES ON DRAIN 5 $ 13,880.00

  Right-of-Way

DRAIN 8

7 11 30-029(Frank A Dietrich Farms Ltd.) $ 2,220.00 $ 2,720.00 $ 4940.00
7 12 30-030 (Frank A Dietrich Farms Ltd.) 2,120.00 2,600.00  4720.00

NBC Pt.13 30-097(R. Grimminck) 20.00 80.00  100.00
   ===================================

        Total Allowances $ 4,360.00 $ 5,400.00 $ 9760.00
   ===================================

TOTAL ALLOWANCES ON DRAIN 8 $ 9,760.00

DRAIN 9

7 12 30-030 (Frank A Dietrich Farms Ltd.) $ 1,440.00 $ 1,760.00 $ 3,200.00
7 13 30-031(Hugh J Dietrich Farms Ltd.) 680.00 840.00  1,520.00
8 13 30-088(Three County Farms Ltd.) 20.00 2,020.00  2,040.00

   ===================================
        Total Allowances $ 2,140.00 $ 4,620.00 $ 6760.00

   ===================================

TOTAL ALLOWANCES ON DRAIN 9 $ 6,760.00

TOTAL ALLOWANCES ON THE MITCHELL & O'SHEA DRAIN 2026 $ 66,230.00
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    We have made an estimate of the cost of the proposed work which is outlined in detail as follows:

MITCHELL DRAIN

Mobilization of equipment $ 800.00

Installation of the following concrete field tile including supply &  
installation of geotextile around tile joints  

1088 meters of 750mm dia. concrete tile $ 43,280.00
Supply of the above listed tile/pipe $ 105,030.00

Hauling of excess material for 750mm tile (approx. 177 m³) to locations on properties $ 1,800.00

Contingency Allowance for stony conditions (20 pull outs) $ 5,700.00

Contingency Allowance to install the new tile immediately adjacent to the existing
tile and destroying the existing tile with a rubber tired backhoe afterwards
(See General Notes on Drawings) (Approx.  76 meters) $ 300.00

Strip, stockpile and relevel topsoil from tile trench and adjacent working area
(4m wide) specified on drawings (approx. 1088m) $ 6,500.00

Disconnect existing 675mm O'Shea  Branch tile from junction box and
connect new 675mm Mitchell tile including destroying approx. 12m of 675mm tile $ 1,000.00

Sta. 0+438± Relocate existing 900mm x 1200mm DICB from west side to east
side of existing junction box including coring new holes in both structures and
 2m - 300mm sewer pipe lead $ 2,200.00

Supply and install 10m - 675mm Concrete tile from existing O'Shea Br 
to relocated DICB $ 1,700.00

Supply and install one 2400mm x 1200mm standard catchbasin junction box at
Sta. 0+493 including benching, vent, grate, connection of new and existing tiles $ 12,000.00
 

MITCHELL & O'SHEA DRAIN 2026

Township of Lucan Biddulph

SCHEDULE 'B'  - COST ESTIMATE
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SCHEDULE 'B'  - COST ESTIMATE (cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

MITCHELL DRAIN (cont'd)

Supply and install one 2400mm x 1200mm standard catchbasin junction
box at Sta. 0+961 including benching, connection of new and existing tiles, vent,
berm with turfmat overflow chute $ 15,000.00

Supply and install one 1200mm x 1800mm standard catchbasin junction box
at Sta. 1+526 including berm & turf mat overflow chute, grate , connection to new &
exist. tiles, vent, removal and disposal of existing catchbasins $ 9,000.00
    
Exposing and locating existing tile drains $ 3,810.00

Tile connections, cross connection as noted on plan including fittings $ 3,000.00

Contract security financing $ 3,170.00

Tile connections and contingencies $ 10,000.00
 
Allowances under Sections 29 & 30 of the Drainage Act $ 12,070.00

O'SHEA DRAIN

Mobilization of equipment $ 1,000.00

Supply & install one 6 meter length of 900mm dia., H.D.P.E. outlet pipe including 
   rodent gate and quarry stone rip-rap protection around pipe and end of ditch
   (Approximately 6m³ quarry stone req'd) $ 5,430.00

Installation of the following concrete field tile including supply &  
installation of bedding where applicable and geotextile around tile joints  

10 meters of 525mm dia. concrete tile $ 310.00
456 meters of 600mm dia. concrete tile $ 15,440.00
670 meters of 675mm dia. concrete tile $ 25,290.00
86 meters of 750mm dia. concrete tile $ 3,420.00

175 meters of 825mm dia. concrete tile $ 7,850.00
175 meters of 825mm dia. concrete tile 2000D fully bedded $ 32,130.00
144 meters of 825mm dia. concrete tile 2000D $ 9,550.00

Supply of the above listed tile $ 167,710.00

Hauling of excess material for 750 to 825mm tile (approx.365 m³) to Sta.0+325-0+526
and place as additional cover (Approx. 365m³) $ 3,700.00
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SCHEDULE 'B'  - COST ESTIMATE (cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

O'SHEA DRAIN (cont'd)

Contingency Allowance for stony conditions (22 pull outs) $ 6,300.00

Contingency Allowance to install the new tile immediately adjacent to the existing
tile and destroying the existing tile with a rubber tired backhoe afterwards
(See General Notes on Drawings) (Approx.  1146 meters) $ 4,000.00

Strip, stockpile and relevel topsoil from tile trench and adjacent working area
(4m wide standard or wider where required) specified on drawings (approx. 1730m) $ 10,400.00

24.0 meters of 610mm dia., 9.5mm thickness smooth wall steel pipe
Supply $ 7,680.00
Installation under Mitchell Line by boring $ 16,200.00
Disconnect exist. 450mm± subsurface road crossing and fill with cement grout $ 2,400.00

Supply and install four 900mm x 1200mm standard catchbasins
including berms with Turfmat overflow chutes (2) where specified
grates, leads, vents, removal and disposal of existing catchbasins $ 16,800.00
    
Clearing and Grubbing $ 6,700.00
 
Exposing and locating existing tile drains $ 2,290.00

Exposing and locating existing utilities (report) $ 850.00
 (construction) $ 850.00

Tile connections, cross connection as noted on plan including fittings $ 1,500.00
    
Contract security financing $ 5,220.00

Tile connections and contingencies $ 8,500.00

Allowances under Sections 29 & 30 of the Drainage Act $ 23,760.00



16
SCHEDULE 'B'  - COST ESTIMATE (cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

DRAIN 5

Mobilization of equipment $ 300.00

Installation of the following concrete field tile including supply &  
installation of geotextile around tile joints  

110 meters of 200mm dia. concrete tile $ 2,580.00
435 meters of 300mm dia. 2000-D concrete tile $ 10,870.00
125 meters of 350mm dia. concrete tile $ 3,250.00

Supply of the above listed tile $ 15,590.00
670 9.045

Supply & Installation of the following sewer pipe (with rubber gaskets)
past trees including supply, installation and compaction of bedding and
backfill materials

18 meters of 200mm dia. sewer pipe $ 1,260.00
Supply of the above listed sewer pipe $ 450.00

Contingency Allowance for stony conditions (6 pull outs) $ 1,700.00

Contingency Allowance to install the new tile immediately adjacent to the existing
tile and destroying the existing tile with a rubber tired backhoe afterwards
(See General Notes on Drawings) (Approx.  540 meters) $ 1,900.00

Strip, stockpile and relevel topsoil from tile trench and adjacent working area
(4m wide) specified on drawings (approx. 688m) $ 4,100.00

Supply and install one 600mm x 600mm standard on-line ditch inlet catchbasin 
and one 2mx3m blind inlet catchbasin including grate, lead & vent $ 4,900.00
    
Clearing and Grubbing $ 400.00
 
Exposing and locating existing tile drains $ 1,400.00

Tile connections and fittings as noted on plan $ 1,250.00
    
Contract security financing $ 750.00

Tile connections and contingencies $ 2,800.00

Allowances under Sections 29 & 30 of the Drainage Act $ 13,880.00
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SCHEDULE 'B'  - COST ESTIMATE (cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

DRAIN 8

Mobilization of equipment $ 300.00

Installation of the following concrete field tile including supply &  
installation of geotextile around tile joints   

77 meters of 300mm dia. concrete tile $ 1,920.00
246 meters of 400mm dia. concrete tile $ 6,700.00
145 meters of 450mm dia. concrete tile $ 4,170.00

Supply of the above listed tile $ 15,530.00
468 6.318

Supply & Installation of the following sewer pipe (with rubber gaskets)
past trees including supply, installation and compaction of bedding and
backfill materials

15 meters of 300mm dia. sewer pipe $ 1,200.00
Supply of the above listed sewer pipe $ 680.00

Contingency Allowance for stony conditions (6 pull outs) $ 1,700.00

Contingency Allowance to install the new tile immediately adjacent to the existing
tile and destroying the existing tile with a rubber tired backhoe afterwards
(See General Notes on Drawings) (Approx.  483 meters) $ 1,700.00

Strip, stockpile and relevel topsoil from tile trench and adjacent working area
(4m wide) specified on drawings (approx. 483m) $ 2,900.00

Supply and install one 600mm x 600mm on-line standard catchbasin 
and one 2mx3m blind inlet catchbasin including grate, lead & vent $ 4,900.00
    
Clearing and Grubbing $ 400.00
 
Exposing and locating existing tile drains $ 1,000.00

Tile connections and fittings as noted on plan $ 900.00
    
Contract security financing $ 660.00

Tile connections and contingencies $ 2,000.00

Allowances under Sections 29 & 30 of the Drainage Act $ 9,760.00
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SCHEDULE 'B'  - COST ESTIMATE (cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

DRAIN 9

Mobilization of equipment $ 300.00

281 meters of open ditch cleanout (Approx. 140 m³ ) $ 2,250.00

Levelling of excavated material $ 700.00

Clearing & grubbing $ 5,100.00

Supply and install quarry stone rip-rap around existing tile outlets (3) 6m³ req'd $ 2,100.00

Installation of the following concrete field tile including supply &  
installation of geotextile around tile joints   

218 meters of 450mm dia. concrete tile $ 6,270.00
Supply of the above listed tile $ 8,420.00

236 3.186
Supply & Installation of the following sewer pipe (with rubber gaskets)
past trees including supply, installation and compaction of bedding and
backfill materials

18 meters of 450mm dia. sewer pipe $ 1,440.00
Supply of the above listed sewer pipe $ 1,810.00

Contingency Allowance for stony conditions (3 pull outs) $ 900.00

Contingency Allowance to install the new tile immediately adjacent to the existing
tile and destroying the existing tile with a rubber tired backhoe afterwards
(See General Notes on Drawings) (Approx.  236 meters) $ 800.00

Strip, stockpile and relevel topsoil from tile trench and adjacent working area
(4m wide) specified on drawings (approx. 236m) $ 1,400.00

Supply and install one 900mm x 1200mm on-line ditch inlet catchbasin
including grate, vent, removal and disposal of existing catchbasin,
and quarry stone rip rap around basin (Approx. 2m³ req'd) $ 4,100.00

  
Clearing and Grubbing $ 400.00
 
Exposing and locating existing tile drains (construction) $ 500.00

Contract security financing $ 550.00

Tile connections and contingencies $ 2,400.00

Allowances under Sections 29 & 30 of the Drainage Act $ 6,760.00
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SCHEDULE 'B'  - COST ESTIMATE (cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

ADMINISTRATION

Conservation Authority Review Fee $ 900.00

Interest and Net Harmonized Sales Tax $ 28,850.00

Geotechnical Report and settlement monitoring (by others) $ 36,670.00

Survey, Plan and Final Report $ 99,357.00

Expenses $ 2,383.00

Supervision and  Final Inspection $ 39,700.00

 
TOTAL ESTIMATED COST $ 999,500.00



20SCHEDULE  ' C ' -  ASSESSMENT  FOR  CONSTRUCTION

MITCHELL & O'SHEA DRAIN 2025

Township of Lucan Biddulph

Job No.  224185 Originally  Submitted February 12, 2026
Revised for Court of Revision April 22, 2026

  * = Non-agricultural
  HECTARES 63.5mm

     CON.   LOT   AFFECTED INCREASE   BENEFIT             OUTLET            TOTAL        

MITCHELL & O'SHEA DRAINS - LOWER PORTION

7 11 11.2 30-029(Frank A Dietrich Farms Ltd $ $ $ 1,483.00 $ 1,483.00
7 12 26.8 30-030 (Frank A Dietrich Farms Ltd.) 3,520.00 3,520.00
7 13 40.5 30-031(Hugh J Dietrich Farms Ltd.) 5,165.00 5,165.00
7 14 35.7 30-032(J. Dietrich) 25,167.00 91,410.00 3,641.00 120,218.00

NBC Pt.13 4.8 30-097(R. Grimminck) 422.00 422.00
NBC Pt.13 26.5 30-098(S. Lynn) 3,358.00 3,358.00

 NBC Pt.14 16.8 30-096(L. & S. Lynn) 2,193.00 2,193.00
* NBC Pt.14 4.0 30-093(D. & J. Richardson) 433.00 433.00

8 13 40.5 30-088(Three County Farms Ltd.) 4,387.00 4,387.00
8 14 39.9 30-087(Sutom Holsteins Inc.) 2,535.00 2,535.00

* 8 Pt.14 1.0 30-087-02 (A. Verhoog) 149.00 149.00
8 15 25.3 30-086(SWB Poultry Farms) 6,217.00 3,398.00 9,615.00

* 8 Pt. 15 2.4 30-086-01(L. Bilcke) 361.00 361.00
8 16 1.9 30-085(H. & S. Damen) 472.00 257.00 729.00

NBC 15 37.1 30-089(E. & B. French) 3,588.00 3,588.00
NBC 16 2.8 40-066(E. & B. French) 190.00 190.00

9 15 29.8 30-102(Bloemen Dairy Farms Inc.) 7,395.00 4,035.00 11,430.00
* 9 16 0.42 30-103(M. & D. Buchner) 85.00 85.00

9 Pt. 16 23.6 30-103-01(Bloemen Dairy Farms Inc.) 5,733.00 3,128.00 8,861.00
* 9 Pt. 16 0.79 30-103-11(J. Damen) 134.00 134.00

 ===============================================
TOTAL ASSESSMENT ON LANDS $ 44,984.00 $ 91,410.00 $ 42,462.00 $ 178,856.00

===============================================

Moorseville Dr 0.4 Township of Lucan Biddulph 297.00 $ $ 162.00 $ 459.00
Roman Line 0.4 Township of Lucan Biddulph 162.00 162.00
Mitchell Line 4.4 Ontario Ministry of Transportation 1,489.00 2,234.00 3,723.00

===============================================
TOTAL ASSESSMENT ON ROADS $ 1,786.00 $ $ 2,558.00 $ 4,344.00

===============================================

TOTAL ASSESSMENT ON THE MITCHELL & O'SHEA DRAINS - LOWER PORTION $ 183,200.00

ROLL No. (OWNER)
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Job No.  224185    Submitted February 12, 2026
Revised for Court of Revision April 22, 2026

  * = Non-agricultural
  HECTARES

     CON.   LOT   AFFECTED   BENEFIT             OUTLET            TOTAL        

MITCHELL DRAIN 

7 11 11.2 30-029(Frank A Dietrich Farms Ltd.) $ $ 6,875.00 $ 6,875.00
7 12 26.8 30-030 (Frank A Dietrich Farms Ltd.) 73,620.00 11,602.00 85,222.00
7 13 40.5 30-031(Hugh J Dietrich Farms Ltd.) 58,530.00 6,378.00 64,908.00
7 14 35.7 30-032(J. Dietrich) 9,370.00 643.00 10,013.00

NBC Pt.13 4.8 30-097(R. Grimminck) 2,045.00 2,045.00
NBC Pt.13 26.5 30-098(S. Lynn) 2,680.00 16,901.00 19,581.00

 NBC Pt.14 16.8 30-096(L. & S. Lynn) 11,194.00 11,194.00
* NBC Pt.14 4.0 30-093(D. & J. Richardson) 2,211.00 2,211.00

8 13 40.5 30-088(Three County Farms Ltd.) 25,926.00 25,926.00
8 14 23.4 30-087(Sutom Holsteins Inc.) 15,637.00 15,637.00

* 8 Pt.14 1.0 30-087-02 (A. Verhoog) 760.00 760.00
NBC 15 37.1 30-089(E. & B. French) 18,380.00 18,380.00
NBC 16 2.8 40-066(E. & B. French) 967.00 967.00
 =====================================

TOTAL ASSESSMENT ON LANDS $ 144,200.00 $ 119,519.00 $ 263,719.00
=====================================

Roman Line 0.4 Township of Lucan Biddulph $ $ 76.00 $ 76.00
Mitchell Line 4.4 Ontario Ministry of Transportation 7,255.00 7,255.00

=====================================
TOTAL ASSESSMENT ON ROADS $ $ 7,331.00 $ 7,331.00

=====================================

TOTAL ASSESSMENT ON THE MITCHELL DRAIN $ 271,050.00

ROLL No. (OWNER)

SCHEDULE  ' C ' -  ASSESSMENT  FOR  CONSTRUCTION (cont'd)

MITCHELL & O'SHEA DRAIN 2026

Township of Lucan Biddulph
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SCHEDULE  ' C ' -  ASSESSMENT  FOR  CONSTRUCTION (Cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

  * = Non-agricultural
  HECTARES 51mm

     CON.   LOT   AFFECTED ROLL No. (OWNER) INCREASE   BENEFIT             OUTLET            TOTAL        

O'SHEA DRAIN

7 14 10.8 30-032(J. Dietrich) $ $ $ 1,886.00 $ 1,886.00
8 14 16.5 30-087(Sutom Holsteins Inc.) 31,540.00 7,568.00 39,108.00
8 15 25.3 30-086(SWB Poultry Farms) 7,953.00 52,990.00 24,555.00 85,498.00

* 8 Pt. 15 2.43 30-086-01(L. Bilcke) 3,117.00 3,117.00
8 16 1.9 30-085(H. & S. Damen) 185.00 2,564.00 2,749.00
9 15 29.8 30-102(Bloemen Dairy Farms Inc.) 3,751.00 13,910.00 43,813.00 61,474.00

* 9 16 0.4 30-103(M. & D. Buchner) 926.00 926.00
9 Pt. 16 23.6 30-103-01(Bloemen Dairy Farms Inc 2,505.00 550.00 33,963.00 37,018.00

* 9 Pt. 16 0.80 30-103-11(J. Damen) 1,410.00 1,410.00
 =================================================

TOTAL ASSESSMENT ON LANDS $ 14,394.00 $ 98,990.00 $ 119,802.00 $ 233,186.00
=================================================

Moorseville Dr 0.4 Township of Lucan Biddulph $ 118.00 $ $ 1,619.00 $ 1,737.00
Mitchell Line 1.6 Ontario Ministry of Transportation 618.00 6,390.00 8,459.00 15,467.00

=================================================
TOTAL ASSESSMENT ON ROADS $ 736.00 $ 6,390.00 $ 10,078.00 $ 17,204.00

=================================================
SPECIAL ASSESSMENTagainst the Ministry of Transportation
for the increased cost of boring a 610mm smooth wall steel pipe
under Mitchell Line (Hwy 23) $ 75,590.00

SPECIAL ASSESSMENTagainst the Quadro for the increased cost of locating and
exposing their fibre optic cables on Mitchell Line $ 2,410.00

TOTAL ASSESSMENT ON THE O'SHEA DRAIN $ 328,390.00

DRAIN 5

7 13 12.4 30-031(Hugh J Dietrich Farms Ltd.) $ 1,212.00 $ 56,830.00 $ 24,086.00 $ 82,128.00
7 14 4.6 30-032(J. Dietrich) 58.00 3,855.00 3,913.00
8 13 0.2 30-088(Three County Farms Ltd.) 4.00 239.00 243.00
8 14 0.9 30-087(Sutom Holsteins Inc.) 36.00 2,420.00 2,456.00

 ===================================================
TOTAL ASSESSMENT ON LANDS $ 1,310.00 $ 56,830.00 $ 30,600.00 $ 88,740.00

===================================================

TOTAL ASSESSMENT ON DRAIN 5 $ 88,740.00
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SCHEDULE  ' C ' -  ASSESSMENT  FOR  CONSTRUCTION (Cont'd)

MITCHELL & O'SHEA DRAIN 2026
Township of Lucan Biddulph

Originally  Submitted February 12, 2026
  * = Non-agricultural Revised for Court of Revision April 22, 2026

  HECTARES
     CON.   LOT   AFFECTED ROLL No. (OWNER)   BENEFIT             OUTLET            TOTAL        

DRAIN 8

7 11 9.8 30-029(Frank A Dietrich Farms Ltd.) $ 19,860.00 $ 18,901.00 $ 38,761.00
7 12 2.5 30-030 (Frank A Dietrich Farms Ltd.) 18,980.00 1,688.00 20,668.00

NBC Pt.13 4.8 30-097(R. Grimminck) 4,605.00 4,605.00
NBC Pt.13 5.1 30-098(S. Lynn) 6,586.00 6,586.00
 ====================================

TOTAL ASSESSMENT ON LANDS $ 38,840.00 $ 31,780.00 $ 70,620.00
====================================

TOTAL ASSESSMENT ON DRAIN 8 $ 70,620.00

DRAIN 9

7 12 1.1 30-030 (Frank A Dietrich Farms Ltd.) 12,800.00 400.00 13,200.00
7 13 2.5 30-031(Hugh J Dietrich Farms Ltd.) 7,900.00 1,768.00 9,668.00
8 13 13.0 30-088(Three County Farms Ltd.) 10,070.00 11,228.00 21,298.00
8 14 11.2 30-087(Sutom Holsteins Inc.) 13,334.00 13,334.00

 ======================================
TOTAL ASSESSMENT ON LANDS $ 30,770.00 $ 26,730.00 $ 57,500.00

======================================

TOTAL ASSESSMENT ON DRAIN 9 $ 57,500.00

TOTAL ASSESSMENT ON THE MITCHELL & O'SHEA DRAIN 2026 $ 999,500.00



Originally  Submitted February 12, 2026
Job No.  224185 Revised for Court of Revision April 22, 2026

  * = Non-agricultural INCREASE
ROLL NUMBER TOTAL GRANTABLE OVER 38mm DESIGN    APPROX.

(OWNER) ASSESSMENT        GRANT            ASSESSMENT   ALLOWANCES        NET        
 

30-029(Frank A Dietrich Farms Ltd.) $ 47,119.00 $ 15,706.00 $ $ 4,940.00 $ 26,473.00
30-030 (Frank A Dietrich Farms Ltd.) 122,610.00 40,870.00 14,150.00 67,590.00
30-031(Hugh J Dietrich Farms Ltd.) 160,657.00 53,552.00 1,212.00 19,890.00 88,427.00
30-032(J. Dietrich) 110,805.00 36,935.00 25,225.00 12,380.00 86,715.00
30-097(R. Grimminck) 7,072.00 2,357.00 100.00 4,615.00
30-098(S. Lynn) 29,525.00 9,842.00 100.00 19,583.00

 30-096(L. & S. Lynn) 13,387.00 4,462.00 8,925.00
* 30-093(D. & J. Richardson) 2,644.00 2,644.00

30-088(Three County Farms Ltd.) 51,850.00 17,283.00 4.00 2,040.00 32,531.00
30-087(Sutom Holsteins Inc.) 73,034.00 24,345.00 36.00 5,230.00 43,495.00

* 30-087-02 (A. Verhoog) 909.00 909.00
30-086(SWB Poultry Farms) 80,943.00 26,981.00 14,170.00 7,210.00 60,922.00

* 30-086-01(L. Bilcke) 3,478.00 3,478.00
30-085(H. & S. Damen) 2,821.00 940.00 657.00 2,538.00
30-089(E. & B. French) 21,968.00 7,323.00 14,645.00
40-066(E. & B. French) 1,157.00 386.00 771.00
30-102(Bloemen Dairy Farms Inc.) 61,758.00 20,586.00 11,146.00 110.00 52,208.00

* 30-103(M. & D. Buchner) 1,011.00 1,011.00
30-103-01(Bloemen Dairy Farms Inc.) 37,641.00 12,547.00 8,238.00 80.00 33,252.00

* 30-103-11(J. Damen) 1,544.00 1,544.00

Moorseville Dr $ 1,781.00 $ $ 415.00 $ $ 2,196.00
Roman Line 238.00 238.00
Mitchell Line 24,338.00 2,107.00 26,445.00
Non Prorated Special Assessment
  Mitchell Line - Boring 75,590.00 75,590.00
  Quadro 2,410.00 2,410.00

$ 936,290.00 $ 274,115.00 $ 63,210.00 $ 66,230.00 $ 659,155.00
 

TOTAL NON-GRANTABLE ASSESSMENT $ 63,210.00

TOAL PROJECT COST $ 999,500.00

SCHEDULE OF NET ASSESSMENT

MITCHELL & O'SHEA DRAIN 2026

Township of Lucan Biddulph
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SECTION A 
 

GENERAL WORK 
 

A.1 COMMENCEMENT AND COMPLETION OF WORK 
 

The work must commence immediately after the Contractor is notified of the acceptance of his tender or at a 
later date, if set out as a condition of the tender.  If weather creates poor ground or working conditions the 
Contractor may be required, at the discretion of the Engineer, to postpone or halt work until conditions become 
acceptable. 

As noted on the drawn, the contractor must first arrange for a preconstruction meeting to be held on the site 
with the Contractor and affected owners attending to review in detail the construction scheduling, access and other 
pertinent details.  The Contractor's costs for attending this meeting shall be included in his lump sum tender price.  
If the Contractor leaves the job site for a period of time after initiation of work, he shall give the Engineer and the 
Superintendent a minimum of twenty-four (24) hours’ notice prior to returning to the project. 

The work must be proceeded with in such a manner as to ensure its completion at the earliest possible date 
and within the time limit set out in the tender or in the contract documents. 

 
A.2 WORKING AREA AND ACCESS 
 

The working area available to the Contractor to construct the drain and related works including an access route 
to the drain shall be as specified on the drawings. 

Should the specified widths become inadequate due to unusual conditions, the Contractor shall notify the 
Engineer immediately in order that negotiations with the affected owners can take place. 

Where a Contractor exceeds the specified widths due to the nature of his operations and without authorization, 
he shall be held responsible for the costs of all additional damages and the amount shall be deducted from his 
contract price and paid to the affected owners by the Municipality. 

  
A.3 ROAD CROSSINGS 
 

.1 General 
 

.1 Scope: These specifications apply to all road crossings - Municipal, County, Regional, or Highway Roads.  
Where the word "Authority" is used, it shall be deemed to apply to the appropriate owning authority. These 
specifications in no way limit the Authority's Specifications and Regulations governing the construction of 
drains on their Road Allowance.  The Authority will supply no labour, equipment or materials for the 
construction of the road crossing unless otherwise noted on the drawings. 

 
.2 Road Occupancy Permit: Where applicable the Contractor must submit an Application for a Road 

Occupancy Permit to the Authority and allow a minimum of 5 working days (exclusive of holidays) for its 
review and issuance. 

 
.3 Road Closure Request and Construction Notification: The Contractor shall submit written notification of 

construction and request for road closure (if applicable) to the Road Authority/Public Works Manager and 
the Drainage Engineer or Superintendent for review and approval a minimum of five (5) working days  
(exclusive of holidays) prior to proceeding with any work on road allowance.  It shall be the Road 
Authority's responsibility to notify all the applicable emergency services, schools, etc. of the road closure 
or construction taking place. 

 
.4 Traffic Control: Where the Contractor is permitted to close the road to through traffic, the Contractor shall 

provide for and adequately sign the detour route to the satisfaction of the Road Authority.  Otherwise, the 
Contractor shall keep the road open to traffic at all times.  The Contractor shall provide, for the supply, 
erection and maintenance, suitable warning signs and/or flagmen in accordance with the Manual of Uniform 
Traffic Control Devices and to the satisfaction of the Road Authority to notify the motorists of work on the 
road ahead.  
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A.3 ROAD CROSSINGS (cont’d) 
 

.5 Site Meeting/Inspection: A site meeting shall be held with the affected parties to review in detail the crossing 
and/or its related works.  The Authority's Inspector and/or the Drainage Engineer will inspect the work 
while in progress to ensure that the work is done in strict accordance with the specifications. 

 
.6 Weather: No construction shall take place during inclement weather or periods of poor visibility. 

 
.7 Equipment: No construction material and/or equipment is to be left within 3 meters of the edge of pavement 

overnight or during periods of inclement weather. 
 

.2 Jacking and Boring 
 

.1 Material: The bore pipe shall consist of new, smooth wall steel pipe, meeting the requirements of H20 
loading for road crossings and E80 loading for railway crossings.  The minimum size, wall thickness and 
length shall be as shown on the drawings.  Where welding is required, the entire circumference of any joint 
shall be welded using currently accepted welding practices. 

 
.2 Site Preparation and Excavation: Where necessary, fences shall be carefully taken down as specified in 

the General Conditions.  Prior to any excavation taking place, all areas which will be disturbed shall be 
stripped of topsoil.  The topsoil is to be stockpiled in locations away from the bore operation, off the line of 
future tile placement and out of existing water runs or ditches.  The bore pit shall be located at the upstream 
end of the bore unless otherwise specified or approved.  Bore pits shall be kept back at least 1 meter from 
the edge of pavement and where bore pits are made in any portion of the shoulder, the excavated material 
shall be disposed of off the road allowance and the pit backfilled with thoroughly compacted Granular "A" 
for its entire depth. 

 
.3 Installation:  The pipe shall be installed in specified line and grade by a combination of jacking and boring. 

Upon completion of the operations, both ends of the bore pipe shall be left uncovered until the elevation 
has been confirmed by the Engineer or Superintendent.  The ends of the bore pipe shall be securely 
blocked off and the location marked by means of a stake extending from the pipe invert to 300mm above 
the surrounding ground surface. 

 

.4 Unstable Soil or Rock: The Contractor shall contact the Engineer immediately should unstable soil be 
encountered or if boulders of sufficient size and number to warrant concern are encountered.  Any bore 
pipe partially installed shall be left in place until alternative methods or techniques are determined by the 
Engineer after consultation with the Contractor, the Superintendent and the owning authority. 

 

.5 Tile Connections:  Prior to commencement of backfilling, all tile encountered in excavations shall be 
reconnected using material of a size comparable to the existing material.  Where the excavation is below 
the tile grade, a compacted granular base is to be placed prior to laying the tile.  Payment for each 
connection will be made at the rate outlined in the Form of Tender and Agreement. 

 

.6 Backfill:  Unless otherwise specified, the area below the proposed grade shall be backfilled with a crushed 
stone bedding.  Bore pits and excavations outside of the shoulder area may be backfilled with native 
material compacted to a density of 95% Standard Proctor.  All disturbed areas shall be neatly shaped, 
have the topsoil replaced and hand seeded.  Surplus material from the boring operation shall be removed 
from the site at the Contractor's expense. 

 

.7 Restoration:  The entire affected area shall be shaped and graded to original lines and grades, the topsoil 
replaced, and the area seeded down at the rate of 85 kg/per ha. unless otherwise specified or in accordance 
with the M.T.O. Encroachment Permit.  Fences shall be restored to their original condition in accordance 
with the General Conditions. 

 

.8 Acceptance:  All work undertaken by the Contractor shall be to the satisfaction of the Engineer. 
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A.3 ROAD CROSSINGS (cont’d) 
 

.3 Open Cut 
 

.1 Material: The culvert or sub-drain crossing pipe material shall be specified on the drawings. 
 

.2 Site Preparation and Excavation:  Where necessary, fences shall be carefully taken down as specified in 
the general conditions.  Prior to any excavation taking place, the areas which will be disturbed shall be 
stripped of topsoil.  The topsoil is to be stockpiled in locations away from the construction area. 

 

.3 Installation: The pipe shall be installed using bedding and cover material in accordance with Standard 
Detailed Drawing No. 2 or detail provided on drawings. 

 

.4 Unstable Soil or Rock: The Contractor shall contact the Engineer immediately should unstable soil be 
encountered or if boulders of sufficient size and number to warrant concern are encountered.  

 

.5 Tile Connections:  Prior to commencement of backfilling, all tiles encountered in excavations shall be 
reconnected using material of a size comparable to the existing material.  Where the excavation is below 
the tile grade, a compacted granular base is to be placed prior to laying the tile.  Payment for connections 
not shown on the drawings shall be an extra to the contract. 

 

.6 Backfill: Backfill from the top of the cover material up to the underside of road base shall meet the 
requirements for M.T.O. Granular "B".  The backfill shall be placed in lifts not exceeding 300mm in 
thickness and each lift shall be thoroughly compacted to produce a density of 98% Standard Proctor.  
Granular "B" road base for County Roads and Highways shall be placed to a 450mm thickness and 
Granular "A" shall be placed to a thickness of 200mm, both meeting M.T.O. requirements.  Granular road 
base materials shall be thoroughly compacted to produce a density of 100% Standard Proctor. 
 Where the road surface is paved, the Contractor shall be responsible for placing an HL-4 Hot Mix 
Asphalt patch of the same thickness as the existing pavement.  The asphalt patch shall be flush with the 
existing roadway on each side and not overlap.  If specified, the asphalt patch shall not be placed 
immediately over the road base and the Granular "A" shall be brought up flush with the existing asphalt 
and a liberal amount of calcium chloride shall be spread on the gravel surface.  The asphalt patch must 
be completed within the time period set out on the drawing. 
 The excavated material from the trench beyond a point 2.5 meters from the travelled portion or beyond 
the outside edge of the gravel shoulder, may be used as backfill in the trench in the case of covered drains.  
This material should be compacted in layers not exceeding 600mm.   

 
A.4 SURPLUS EXCAVATED MATERIAL AND GRAVEL 
 

 Excess excavated material from open cut installation through roads, railways, laneways and lawn/grass areas, 
shall be removed and disposed of off-site by the Contractor as part of their lump sum installation price.  If as a 
result of any work, gravel or crushed stone is required and not all the gravel or crushed stone is used in the 
construction of the works, the Contractor shall haul away such surplus gravel or stone unless otherwise approved. 

 
A.5 FENCES 
 

No earth shall be placed against fences and all fences removed by the Contractor are to be replaced by him in 
as good condition as found.  In general, the Contractor will not be allowed to cut existing fences but shall 
disconnect existing fences at the nearest anchor post or other such fixed joint and shall carefully roll it back out of 
the way.  Where the distance to the closest anchor post or fixed joint exceeds 50 meters, the Contractor will be 
allowed to cut and splice in accordance with accepted methods and to the satisfaction of the owner and the 
Engineer or Superintendent.  Where existing fences are deteriorated to the extent that existing materials are not 
salvageable for replacement, the Contractor shall notify the Engineer or the Superintendent prior to dismantling.  
Fences damaged beyond salvaging by the Contractor's negligence shall be replaced with new materials, similar 
to those existing, at the Contractor's expense.  The replacement of the fences shall be done to the satisfaction of 
the owner and the Engineer or Superintendent.  The site examination should indicate to the Contractor such work, 
if any, and an allowance should be made in the tendered price. 

The Contractor shall not leave any fence open when he is not at work in the immediate vicinity. 
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A.6 LIVESTOCK 
 

The Contractor shall provide each property owner with 48 hours’ notice prior to removing any fences along 
fields which could possibly contain livestock.  Thereafter, the property owner shall be responsible to keep all 
livestock clear of the construction areas until further notified.  Where necessary, the Contractor will be directed to 
erect temporary fences.  The Contractor shall be held responsible for loss or injury to livestock or damage caused 
by livestock, where the injury or damage is caused by his failure to notify the property owner or through negligence 
or carelessness on the part of the Contractor. 

The Contractor constructing a tile drain shall not be held responsible for damages or injury to livestock 
occasioned by leaving trenches open for inspection by the Engineer if he notifies the owner at least 48 hours prior 
to commencement of the work on that portion.  The Contractor will be held liable for such damages or injury if the 
backfilling of such trenches is delayed more than 1 day after acceptance by the Engineer. 

 
A.7 STANDING CROPS 
 

The Contractor shall not be held responsible for damages to standing crops within the working area available 
and the access route provided if he notifies the owner thereof at least 48 hours prior to commencement of the 
work on that portion.   

 
A.8 RAILWAYS, HIGHWAYS, UTILITIES 
 

A minimum of forty-eight (48) hours’ notice  to Railways, Highways and Utilities, exclusive of Saturdays, 
Sundays and Holidays, shall be required by the Contractor prior to any work being performed and in the case of a 
pipe being installed by open cutting or boring under a Highway or Railway, a minimum of 72 hours’ notice is 
required. 

 
A.9 UTILITIES 
 

The attention of the Contractor is drawn to the presence of utilities along the course of the drain. The Contractor 
will be responsible for determining the location of all utilities and will be held liable for any damage to all utilities 
caused by his operations.  The Contractor shall co-operate with all authorities to ensure that all utilities are 
protected from damage during the performance of the work.  The cost of any necessary relocation work shall be 
borne by the utility.  No allowance or claims of any nature will be allowed on account for delays or inconveniences 
due to utilities relocation, or for inconveniences and delays caused by working around or with existing utilities not 
relocated. 

 
A.10 IRON BARS 
 

The Contractor shall be held liable for the cost of an Ontario Land Surveyor to replace any iron bars destroyed 
during the course of construction. 

 
A.11 STAKES 
 

At the time of the survey, stakes are set along the course of the drain at intervals of 50 meters.  The Contractor 
shall ensure that the stakes are not disturbed unless approval is obtained from the Engineer.  Any stakes removed 
by the Contractor without the authority of the Engineer, shall be replaced at the expense of the Contractor.  At the 
request of the Contractor, any stakes which are removed or disturbed by others or by livestock, shall be replaced 
at the expense of the drain. 
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A.12 RIP-RAP 
 

Rip-rap shall be specified on the drawings and shall conform to the following: 
 

.1 Quarry Stone: shall range in size from 150mm to 300mm evenly distributed and shall be placed to a 300mm 
thickness on a filter blanket at a 1.5 to 1 slope unless otherwise noted.  Filter blanket to be Mirafi 160N or 
approved equal. 

 

.2 Broken Concrete: may be used in areas outside of regular flows if first broken in maximum 450mm sized 
pieces and mixed to blend with quarry stone as above.  No exposed reinforcing steel shall be permitted. 

 

.3 Shot Rock: shall range in size from 150mm to 600mm placed to a depth of 450mm thickness on a filter blanket 
at a 1.5:1 slope unless otherwise noted.  Filter blanket to be Mirafi 160N or approved equal.  

 

A.13 GABION BASKETS 
 

Supply and install gabion basket rip-rap protection as shown on the drawings. 
Gabion baskets shall be as manufactured by Maccaferri Gabions of Canada Ltd. or approved equal and shall 

be assembled and installed in strict accordance with the manufacturer=s recommendations. 
The gabion fill material shall consist solely of fractured field stone or gabion stone graded in size from 100mm 

to 200mm (4" to 8") and shall be free of undersized fragments and unsuitable material. 
 

A.14 RESTORATION OF LAWNS 
 

.1 General:  Areas noted on the drawings to be restored with seeding or sodding shall conform to this 
specification, and the Contractor shall allow for all costs in his lump sum bid for the following works. 

 

.2 Topsoil:  Prior to excavation, the working area shall be stripped of existing topsoil.  The topsoil stockpile shall 
be located so as to prevent contamination with material excavated from the trench.  Upon completion of 
backfilling operations, topsoil shall be spread over the working area to a depth equal to that which previously 
existed but not less than the following: 

• Seeding and sodding - minimum depth of 100mm 

• Gardens       - minimum depth of 300mm 
 In all cases where a shortfall of topsoil occurs, whether due to lack of sufficient original depth or rejection 
of stockpiled material due to Contractor’s operations, imported topsoil from acceptable sources shall be 
imported at the Contractor’s expense to provide the specified depths.  Topsoil shall be uniformly spread, 
graded, and cultivated prior to seeding or sodding.  All clods or lumps shall be pulverized, and any roots or 
foreign matter shall be raked up and removed as directed. 

 

.3 Sodding 
 

.1 Materials:  Nursery sod to be supplied by the Contractor shall meet the current requirements of the Ontario 
Sod Growers Association for No. 1 Bluegrass Fescue Sod. 

.2 Fertilizer:  Prior to sod placement, approved fertilizer shall be spread at the rate of 5kg/100m5 of surface 
area and shall be incorporated into such surfaces by raking, discing or harrowing.  All surfaces on which 
sod is to be placed shall be loose at the time of placing sod to a depth of 25mm. 

.3 Placing Sod:  Sod shall be laid lengthwise across the face of slopes with ends close together.  Sod shall 
be counter sunk along the joints between the existing grade and the new sodding to allow for the free flow 
of water across the joint.  Joints in adjacent rows shall be staggered and all joints shall be pounded and 
rolled to a uniform surface. 

 

 On slopes steeper than 3 to1, and in unstable areas, the Engineer may direct the Contractor to stake sod 
and/or provide an approved mesh to prevent slippages.  In all cases where such additional work is required, it 
will be deemed an extra to the contract and shall be paid for in accordance with the General Conditions. No 
sod shall be laid when frozen nor upon frozen ground nor under any other condition not favourable to the growth 
of the sod.  Upon completion of sod laying the Contractor shall thoroughly soak the area with water to a depth 
of 50mm.  Thereafter it will be the responsibility of the property owner to maintain the area in a manner so as 
to promote growth. 
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A.14 RESTORATION OF LAWNS (cont’d) 
 

.4 Seeding:  Seed to be supplied by the Contractor shall be Ahigh quality grass seed@ harvested during the 
previous year, and shall be supplied to the project in the supplier’s original bags on which a tag setting out the 
following information is affixed:  

• Year or Harvest - recommended rate of application 

• Type of Mixture - fertilizer requirements 
 Placement of seed shall be by means of an approved mechanical spreader.  All areas on which seed is to 
be placed shall be loose at the time of placing seed, to a depth of 25mm.  Seed and fertilizer shall be spread 
in accordance with the supplier’s recommendations unless otherwise directed by the Engineer.  Thereafter it 
will be the responsibility of the property owner to maintain the area in a manner so as to promote growth. 

 
.5 Settlement:  The Contractor shall be responsible during the one-year guarantee period for the necessary 

repair of restored areas due to trench settlement.  Areas where settlement does not exceed 50mm may be 
repaired by top dressing with fine topsoil.  In areas where settlement exceeds 50mm, the Contractor will be 
required to backfill the area with topsoil and restore with seeding and/or sodding as originally specified. 

 
A.15 RESTORATION OF ROADS AND LANEWAYS 
 

.1 Gravel:  Restoration shall be in accordance with the applicable standard detailed drawing or as shown on the 
drawings. 

 
.2 Asphalt and Tar and Chip:  Prior to restoration all joints shall be neatly sawcut.  Restoration shall be as a in 

gravel above with the addition of the following: 
.1 Roads shall have the finished grade of Granular >A=, allow two courses of hot-mix asphalt (M.T.O. 310), 

80mm HL6 and 40mm HL3 or to such greater thickness as may be required to match the existing. 
.2 Laneways shall have the finished grade of Granular 'A' allow one 50mm minimum course of hot-mix asphalt 

(HL3) or greater as may be required to match existing. 
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SECTION B 
 

OPEN DRAIN 
 
B.1 PROFILE 
 

The profile drawing shows the depth of cuts from the ground beside the stake to the final invert of the ditch in 
meters and decimals of a meter and also the approximate depth of cuts from the existing bottom of the ditch to 
the elevation of the ditch bottom.  These cuts are established for the convenience of the Contractor; however, 
benchmarks will govern the final elevation of the drain.  Benchmarks have been established along the course of 
the drain and their locations and elevations are noted on the profile drawing.  A uniform grade shall be maintained 
between stakes in accordance with the profile drawing. 

 
B.2 ALIGNMENT 
 

The drain shall be constructed in a straight line and shall follow the course of the present drain or water run 
unless otherwise noted on the drawings.  Where it is necessary to straighten any bends or irregularities in 
alignment not noted on the drawings, the Contractor shall contact the Engineer or Superintendent before 
commencing the work.  

 
B.3 CLEARING AND GRUBBING 
 

Prior to commencement of work, all trees, scrub, fallen timber and debris shall be removed from the side slopes 
of the ditch and for such a distance on the working side so as to eliminate any interference with the construction 
of the drain or the spreading of the spoil.  The side slopes shall be neatly cut and cleared flush with slope whether 
or not they are affected directly by the excavation.  With the exception of large stumps causing damage to the 
drain, the side slope shall not be grubbed.  All other cleared areas shall be grubbed and the stumps put into piles 
for disposal by the owner. 

All trees or limbs 150mm (6") or larger, that it is necessary to remove, shall be considered as logs and shall be 
cut and trimmed, and left in the working width separate from the brush, for use or disposal by the owner.  Trees 
or limbs less than 150mm in diameter shall be cut in lengths not greater than 5 meters and placed in separate 
piles with stumps spaced not less than 75 meters apart in the working width, for the use or disposal of the owner.  
In all cases, these piles shall be placed clear of excavated materials, and not be piled against standing trees.  No 
windrowing will be permitted.  The clearing and grubbing and construction of the drain are to be carried out in two 
separate operations and not simultaneously at the same location. 

 
B.4 EXCAVATION 
 

The bottom width and the side slopes of the ditch shall be those shown on the profile drawing.  
Unless otherwise specified on the drawings, only the existing ditch bottom is to be cleaned out and the side 

slopes are not to be disturbed.  Where existing side slopes become unstable because of construction, the 
Contractor shall immediately contact the Engineer or Superintendent.  Alternative methods of construction and/or 
methods of protection will then be determined, prior to continuing the work. 

Where an existing drain is being relocated or where a new drain is being constructed, the Contractor shall, 
unless otherwise specified, strip the topsoil for the full width of the drain, including the location of the spoil pile.  
Upon completion of levelling, the topsoil shall be spread to an even depth across the full width of the spoil. 

 
B.5 EXCAVATED MATERIAL 
 

Excavated material shall be deposited on either or both sides of the drain as indicated on the drawings or as 
directed by the Engineer or Superintendent.  A buffer strip of not less than 3 meters in width through farmed lands 
and 2 meters in width through bush areas shall be left along the top edges of the drain.  The buffer strip shall be 
seeded and/or incorporated as specified on the drawings.  The material shall be deposited beyond the specified 
buffer strip. 
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B.5 EXCAVATED MATERIAL (cont’d) 
 

No excavated material shall be placed in tributary drains, depressions, or low areas which direct water into the 
ditch so that water will be trapped behind the spoil bank. The excavated material shall be placed and levelled to a 
minimum width to depth ratio of 50 to 1 unless instructed otherwise.  The edge of the spoil bank away from the 
ditch shall be feathered down to the existing ground; the edge of the spoil bank nearest the ditch shall have a 
maximum slope of 2 to 1.  The material shall be levelled such that it may be cultivated with ordinary farm 
equipment without causing undue hardship on machinery and personnel.  No excavated material shall cover any 
logs, scrub, debris, etc. of any kind. 

Where it is necessary to straighten any unnecessary bends or irregularities in the alignment of the ditch, the 
excavated material from the new cut shall be used for backfilling the original ditch.  Regardless of the distance 
between the new ditch and the old ditch no extra compensation will be allowed for this work and must be included 
in the Contractor's lump sum price for the open work. 

Any stones 150mm or larger left exposed on top of the levelled excavated material shall be removed and 
disposed of as an extra to the contract unless otherwise noted on plans. 

 
B.6 EXCAVATION THROUGH BRIDGES AND CULVERTS 
 

The Contractor shall excavate the drain to the full specified depth and width under all bridges.  Where the 
bridge or culvert pipe is located within a road allowance, the excavated material shall be levelled within the road 
allowance.  Care shall be taken not to adversely affect existing drainage patterns.  Temporary bridges may be 
carefully removed and left on the bank of the drain but shall be replaced by the Contractor when the excavation is 
completed unless otherwise specified.  Permanent bridges must be left intact.  All necessary care and 
precautions shall be taken to protect the structure.  The Contractor shall notify the Engineer or Superintendent if 
excavation may cause the structure to undermine or collapse. 

 
B.7 PIPE CULVERTS 
 

Where specified on the drawings, the existing culvert shall be carefully removed, salvaged and either left at the 
site for the owner or reinstalled at a new grade or location.  The value of any damage caused to the culvert due 
to the Contractor's negligence in salvage operation will be determined and deducted from the contract price. 
 All pipe culverts shall be installed in accordance with the standard detail drawings as noted on the drawings.  
If couplers are required, 5 corrugation couplers shall be used for up to and including 1200mm dia. pipe and 10 
corrugation couplers for greater than 1200mm dia. 

 
B.8 MOVING DRAINS OFF ROADS 
 

Where an open drain is being removed from a road allowance, it must be reconstructed wholly on the adjacent 
lands with a minimum distance of 2.0 meters between the property line and the top of the bank, unless otherwise 
noted on the drawings.  The excavated material shall be used to fill the existing open ditch and any excess 
excavated material shall be placed and levelled on the adjacent lands beyond the buffer strip, unless otherwise 
noted.  Any work done on the road allowance, with respect to excavation, disposal of materials, installation of 
culverts, cleaning under bridges, etc., shall be to the satisfaction of the Road Authority and the Engineer. 

 
B.9 TRIBUTARY OUTLETS 
 

The Contractor shall guard against damaging the outlets of tributary drains.  Prior to commencement of 
excavation on each property the Contractor shall contact the owner and request that all known outlet pipes be 
marked by the owner.  All outlets so marked or visible or as noted on the profile, and subsequently damaged by 
the Contractor's operations will be repaired by the Contractor at his cost.  All outlet pipes repaired by the 
Contractor under direction of the Drainage Superintendent or Engineer which were not part of the Contract shall 
be considered an extra to the contract price. 
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B.10 SEDIMENT BASINS AND TRAPS 
 

The Contractor shall excavate sediment basins prior to commencement of upstream work as shown on the 
plan and profile.  The dimension of the basin will be in a parabolic shape with a depth of 450mm below the 
proposed ditch bottom and the basin will extend along the drain for a minimum length of 15 meters.  

A sediment trap 300mm deep and 5 meters long with silt fence placed across ditch bottom on the downstream 
end of the trap shall be constructed prior to and maintained during construction, to prevent silt from flushing 
downstream.  The silt fence shall be removed and disposed of after construction. 

 
B.11 SEEDING 
 

.1 Delivery:  The materials shall be delivered to the site in the original unopened containers which shall bear the 
vendor's guarantee of analysis and seed will have a tag showing the year of harvest. 

 
.2 Hydro Seeding: Areas specified on drawings shall be hydro seeded and mulched upon completion of 

construction in accordance with O.P.S.S. 572 and with the following application rates: 
 

Primary Seed (85 kg/ha.):  50% Creeping Red Fescue 
40% Perennial Ryegrass 
 5% White Clover 

Nurse Crop      Italian (Annual) Ryegrass at 25% of Total Weight 
Fertilizer (300 kg/ha.)   8-32-16 
Hydraulic Mulch (2000 kg/ha.)  Type "B" 
Water (52,700 litres/ha.) 

 
Seeding shall not be completed after September 30. 

 
.3 Hand Seeding:  Hand seeding shall be completed daily with the seed mixture and fertilizer and application 

rate shown under "Hydro Seeding" above.  Placement of the seed shall be by means of an approved 
mechanical spreader.  Seeding shall not be completed after September 30. 
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SECTION C 
 

TILE DRAIN 
 
C.1 PIPE MATERIALS 
 

.1 Concrete Tile:  All tile installed under these specifications shall be sound and of first quality and shall meet all 
A.S.T.M. Specifications current at the time of tendering.  Concrete tile shall conform to Designation C412 
"Extra Quality" except that the minimum compression strengths shall be increased by 25%.  Heavy Duty tile 
shall conform to Designation C412 "Heavy Duty Extra Quality". 

 
.2 Corrugated Steel Pipe:  Unless otherwise specified, all metal pipe shall be corrugated, riveted steel pipe or 

helical corrugated steel pipe with a minimum wall thickness of 1.6mm (16 gauge) and shall be fully galvanized. 
 

.3 Plastic Tubing:  The plans will specify the type of tubing or pipe, such as non-perforated or perforated (with 
or without filter material). 
i) Corrugated Plastic Drainage Tubing shall conform to the current O.F.D.A. Standards 
ii) Heavy Duty Corrugated Plastic Pipe shall be "Boss 1000" manufactured by the Big 'O' Drain Tile Co. Ltd. 

or approved equal 
 

.4 Concrete Sewer Pipe:  The Designations for concrete sewer pipe shall be C14 for concrete sewer pipe 
450mm (18") diameter or less; and C76 for concrete sewer pipe greater than 450mm (18") diameter.  Where 
closed joints are specified, joints shall conform to the A.S.T.M. Specification C443.  

Where concrete sewer pipe Aseconds@ are permitted the pipe should exhibit no damages or cracks on the 
barrel section and shall be capable of satisfying the crushing strength requirements for No.1, Pipe 
Specifications (C14 or C76).  The pipe may contain cracks or chips in the bell or spigot which could be serious 
enough to prevent the use of rubber gaskets, but which are not so severe that the joint could not be mortared 
conventionally. 

 
.5 Plastic Sewer Pipe:  The plans will specify the type of sewer pipe, such as non-perforated or perforated (with 

or without filter material).  All plastic sewer pipe and fittings shall be ABoss Poly-Tite@, ULTRA-RIB@, AChallenger 
3000" or approved equal with a minimum stiffness of 320 kpa at 5% deflection. 

 
 .6 Plastic Fittings:  All plastic fittings shall be "Boss 2000" or "Challenger 2000" with split coupler joints or 

approved equal. 
 
C.2 TESTING 
 

 The manufacturer shall provide specimens for testing if required.  The random selection and testing 
procedures would follow the appropriate A.S.T.M. requirements for the material being supplied.  The only variation 
is the number of tiles tested:  200mm to 525mm dia. - 5 tile tested, 600mm to 900mm dia. - 3 tile tested.  The 
drain will be responsible for all testing costs for successful test results.  Where specimens fail to meet the minimum 
test requirements, the manufacturer will be responsible for the costs of the unsuccessful tests.  Alternately, the 
Engineer may accept materials on the basis of visual inspections and the receipt in writing from the Manufacturer 
of the results of daily production testing carried out by the Manufacturer for the types and sizes of the material being 
supplied. 

 
C.3 LINE 
 

 Prior to stringing the tile, the Contractor shall contact the Superintendent or the Engineer in order to establish 
the course of the drain. 
 Where an existing drain is to be removed and replaced in the same trench by the new drain or where the new 
drain is to be installed parallel to an existing drain, the Contractor shall excavate test holes to locate the existing 
drain (including repairing drainage tile) at intervals along the course of the drain as directed by the Engineer and/or 
the Superintendent.  The costs for this work shall be included in the tender price. 
 Where an existing drain is to be removed and replaced in the same trench by the new drain, all existing tiles 
shall be destroyed, and all broken tile shall be disposed of offsite. 
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C.3 LINE (cont’d) 
 

 The drain shall run in as straight a line as possible throughout its length, except that at intersections of other 
water courses or at sharp corners, it shall run on a curve of at least a 15-meter radius.  The new tile drain shall be 
constructed at an offset from and generally parallel with any ditch or defined watercourse in order that fresh backfill 
in the trench will not be eroded by the flow of surface water.  The Contractor shall exercise care not to disturb any 
existing tile drain or drains which parallel the course of the new drain, particularly where the new and the existing 
tile act together to provide the necessary capacity. 

 
C.4 CLEARING AND GRUBBING 
 

 Prior to commencement of drain construction, all trees, scrub, fallen timber and debris shall be cleared and 
grubbed from the working area.  Unless otherwise specified, the minimum width to be cleared and grubbed shall 
be 20 meters in all hardwood areas and 30 meters in all softwood areas (willow, poplar, etc.), the width being 
centred on the line of the drain. 
 All trees or limbs 150mm (6") or larger, that it is necessary to remove, shall be considered as logs and shall be 
cut and trimmed, and left in the working width separate from the brush, for use or disposal by the owner.  Trees or 
limbs less than 150mm in diameter shall be cut in lengths not greater than 5 meters and placed in separate piles 
with stumps spaced not less than 75 meters apart in the working width, for the use or disposal of the owner.  In all 
cases, these piles shall be placed clear of excavated materials, and not be piled against standing trees.   No 
windrowing will be permitted.  The clearing and grubbing and construction of the drain are to be carried out in two 
separate operations and not simultaneously at the same location. 

 
C.5 PROFILE 
 

 The profile drawing shows the depth of cuts from the ground beside the stake to the final invert of the drain in 
meters and decimals of a meter.  These cuts are established for the convenience of the Contractor; however, 
benchmarks will govern the final elevation of the drain.  Benchmarks have been established along the course of 
the drain and their locations and elevations are noted on the profile drawing. 

 
C.6 GRADE 
 

 The Contractor shall provide and maintain in good working condition, an approved system of establishing a 
grade sight line to ensure the completed works conform to the profile drawing.  In order to confirm the condition of 
his system and to eliminate the possibility of minor errors on the drawings, he shall ensure his grade sight line has 
been confirmed to be correct between a minimum of two control points (bench marks) and shall spot check the 
actual cuts and compare with the plan cuts prior to commencement of tile installation.  He shall continue this 
procedure from control point to control point as construction of the drain progresses.  When installing a drain 
towards a fixed point such as a bore pipe, the Contractor shall uncover the pipe and confirm the elevation, using 
the sight line, a sufficient distance away from the pipe in order to allow for any necessary minor grade adjustments 
to be made in order to conform to the as built elevation of the bore pipe.  All tile improperly installed due to the 
Contractor not following these procedures shall be removed and replaced entirely at the Contractor's cost. 
 When following the procedures and a significant variation is found, the Contractor shall immediately cease 
operations and advise the Engineer. 

 
C.7 EXCAVATION 
 

.1 Trench: Unless otherwise specified, all trenching shall be done with a recognized farm tiling machine approved 
by the Engineer or Superintendent.  The machine shall shape the bottom of the trench to conform to the 
outside diameter of the pipe for a minimum width of one-half of the outside diameter.  The minimum trench 
width shall be equal to the outside diameter of the tile to be installed plus 100mm (4") on each side unless 
otherwise approved.  The maximum trench width shall be equal to the outside diameter of the tile to be 
installed plus 250mm (10") on each side unless otherwise approved. 
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C.7 EXCAVATION (cont’d) 
 

.2 Scalping: Where the depths of cuts in isolated areas along the course of the drain as shown on the profile 
exceed the capacity of the Contractor's tiling machine, he shall lower the surface grade in order that the tiling 
machine may trench to the correct depth.  Topsoil is to be stripped over a sufficient width that no subsoil will 
be deposited on top of topsoil.  Subsoil will then be removed to the required depth and piled separately.  Upon 
completion of backfilling, the topsoil will then be replaced to an even depth over the disturbed area.  The cost 
for this work shall be included in his tender price. 

 
.3 Excavator: Where the Contractor's tiling machine consistently does not have the capacity to dig to the depths 

required or to excavate the minimum trench width required, he shall indicate in the appropriate place provided 
on the tender form his proposed methods of excavation. 

  Where the use of an excavator is either specified on the drawings or approved as evidenced by the 
acceptance of his tender on which he has indicated the proposed use of a backhoe he shall conform to the 
following requirements: 
a) the topsoil shall be stripped and replaced in accordance with Section .2 "Scalping". 
b) all tile shall be installed on a bed of 19mm crushed stone with a minimum depth of 150mm which has been 

shaped to conform to the lower segment of the tile. 
c) the Contractor shall allow for the cost of the preceding requirements (including the supply of the crushed 

stone) in his lump sum tender price unless it is otherwise provided for in the contract documents. 
 

.4 Backfilling Ditch: Where the contract includes for a closed drain to replace an open drain and the ditch is to 
be backfilled, the Contractor shall install the tile and backfill the trench prior to backfilling the ditch unless 
otherwise noted.  The distance the trench shall be located away from the ditch shall be as noted on the 
drawings, (beyond area required for stockpiling topsoil and backfilling).  After tile installation is complete 
topsoil (if present) shall be stripped and stockpiled within the above limits prior to backfilling of ditch.  Only 
tracked equipment shall be permitted to cross backfilled tile trench and must be at 90 degrees to line of tile. 

 
C.8 INSTALLATION 
 

 The tile is to be laid with close fitting joints and in regular grade and alignment in accordance with the plan and 
profile drawings.  The tiles are to be bevelled, if necessary, to ensure close joints (in particular around curves).  
Where, in heavy clay soils, the width of a joint exceeds 10mm the joint shall be wrapped with filter cloth as below.  
Where the width of a joint exceeds 12mm the tile shall first be removed and the joint bevelled to reduce the gap.  
The maximum deflection of one tile joint shall be 15 degrees.  Where a drain connects to standard or ditch inlet 
catchbasins or junction box structures, the Contractor shall include in his tender price for the supply and installation 
of compacted Granular >A= bedding under areas backfilled from the underside of the pipe to undisturbed soil.  The 
connections will then be grouted. 
 Where a tile drain passes through a bore pit, the Tile Contractor shall include in his tender price for the supply 
and placement of compacted Granular AA@ bedding from the underside of the pipe down to undisturbed soil within 
the limits of the bore pit. 
 As above and where soil conditions warrant, the Engineer may require (or as specified on the drawings) that 
each tile joint be wrapped with synthetic filter cloth.  The width of the filter cloth shall be 300mm wide for tile sizes 
of 150mm to 300mm and 400mm wide for sizes of 350mm to 750mm.  The filter cloth shall cover the full perimeter 
of the tile and overlap a minimum of 100mm or as specified on the drawings.  The type of cloth shall be Mirafi 
140NL for loam soils and 150N for sandy soil.  Any such work not shown on the drawings shall be considered as 
an addition to the contract price unless specified on the drawings. 

 
C.9 ROAD AND LANEWAY SUB-SURFACE CROSSINGS 
 

 All road and laneway crossings may be made with an open cut in accordance with standard detailed drawings 
in the specifications or on the drawings.  The exact location of the crossing shall be verified and approved by the 
Road Authority and the Engineer and/or Superintendent. 
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C.10  BACKFILLING 
 

 As the laying of the tile progresses, blinding up to the springline including compaction by tamping (by hand) is 
to be made on both sides of the tile.  No tile shall be backfilled until inspected by the Engineer or Drainage 
Superintendent unless otherwise approved by the Engineer. 
 The remainder of the trench shall be backfilled with special care being taken in backfilling up to a height 
approximately 150mm above the top of the tile to ensure that no tile breakage occurs.  During the backfilling 
operation no equipment shall be operated in a way that would transfer loads onto the tile trench.  Surplus material 
is to be mounded over the tile trench so that when settlement takes place the natural surface of the ground will be 
restored.  Upon completion, a minimum cover of 600mm is required over all tile.  Where stones larger than 150mm 
are present in the backfill material, they shall be separated from the material and disposed of by the Contractor. 
 Where a drain crosses a lawn area, the backfilling shall be carried out as above except that, unless otherwise 
specified, the backfill material shall be mechanically compacted to eliminate settlement. 

 
C.11  UNSTABLE SOIL 
 

 The Contractor shall immediately contact the Engineer or Superintendent if quicksand is encountered, such 
that installation with a tiling machine is not possible.  The Engineer shall, after consultation with the Superintendent 
and Contractor, determine the action necessary and a price for additions or deletions shall be agreed upon prior to 
further drain installation.  Where directed by the Engineer, test holes are to be dug to determine the extent of the 
affected area.  Cost of test holes shall be considered an addition to the contract price. 

 
C.12 ROCKS 
 

 The Contractor shall immediately contact the Engineer or Superintendent if boulders of sufficient size and 
number are encountered such that the Contractor cannot continue trenching with a tiling machine.  The Engineer 
or Superintendent may direct the Contractor to use some other method of excavating to install the drain.  The basis 
of payment for this work shall be determined by the Engineer and Drainage Superintendent. 
 If only scattered large stones or boulders are removed on any project, the Contractor shall haul same to a 
nearby bush or fence line, or such other convenient location as approved by the Landowners(s). 

 
C.13  BROKEN, DAMAGED TILE OR EXCESS TILE 
 

 The Contractor shall remove and dispose of off-site all broken (existing or new), damaged or excess tile or tiles.  
If the tile is supplied by the Municipality, the Contractor shall stockpile all excess tile in readily accessible locations 
for pickup by the Municipality upon the completion of the job. 

 
C.14 TRIBUTARY DRAINS 
 

 Any tributary tile encountered in the course of the drain shall be carefully taken up by the Contractor and placed 
clear of the excavated earth.  If the tributary tile drains encountered are clean or reasonably clean, they shall be 
connected into the new drain.  Where existing drains are full of sediment, or contain pollutants, the decision to 
connect those drains to the new drain shall be left to the Engineer or Superintendent.  Each tributary tile connection 
made by the Contractor shall be located and marked with a stake and no backfilling shall take place until the 
connection has been approved by the Engineer or Superintendent. 
 For tributary drains 150mm dia. or smaller connected to new tiles 250mm dia. or larger, and for 200mm dia. 
connected to 350mm dia. or larger, the Contractor shall neatly cut a hole in the middle of a tile length.  The 
connections shall be made using a prefabricated adaptor.  All other connections shall be made with prefabricated 
wyes or tees conforming to Boss 2000 split coupler or approved equal. 
 Where an open drain is being replaced by a new tile drain, existing tile outlets entering the ditch from the side 
opposite the new drain shall be extended to the new drain.  All existing metal outlet pipes shall be carefully 
removed, salvaged, and left for the owner.  Where the grade of the connection passes through the newly placed 
backfill in the ditch, the backfill material below the connection shall be thoroughly compacted and metal pipe of a 
size compatible with the tile outlet shall be installed so that a minimum length of 2 meters at each end is extending 
into undisturbed soil. 
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C.14 TRIBUTARY DRAINS (cont’d) 
 

 Where locations of tiles are shown on the drawings the Contractor shall include in his tender price, all costs for 
connecting those tiles to the new drain regardless of length. 
 Where tiles not shown on the drawings are encountered in the course of the drain, and are to be connected to 
the new drain, the Contractor shall be paid for each connection at the rate outlined in the Form of Tender and 
Agreement.  

 
C.15  OUTLET PIPES 
 

 Corrugated steel pipe shall be used to protect the tile at its outlet.  It shall have a hinged metal grate with a 
maximum spacing between bars of 40mm.  The corrugated steel pipe shall be bevelled at the end to generally 
conform to the slope of the ditch bank and shall be of sufficient size that the tile can be inserted into it to provide a 
solid connection.  The connection will then be grouted immediately. 
 The installation of the outlet pipe and the required rip-rap protection shall conform to the standard detailed 
drawing as noted on the drawing. 

 
C.16  CATCHBASINS AND JUNCTION BOXES 
 

.1 Catchbasins: Unless otherwise noted or approved, catchbasins shall be in accordance with O.P.S.D. 705.010, 
705.030.  All catchbasins shall include two - 150mm riser sections for future adjustments.  All ditch inlet 
catchbasins shall include one 150mm riser section for future adjustments.  The catchbasin top shall be a "Bird 
Cage" type substantial steel grate, removable for cleaning and shall be inset into a recess provided around the 
top of the structure.  The grate shall be fastened to the catchbasin with bolts into the concrete.  Spacing of 
bars on grates for use on 600mmx600mm structures shall be 65mm centre to centre.  Spacing of bars on 
grates for use on structures larger than 600mmx600mm shall be 90mm with a steel angle frame.  
 The exact location and elevation of catchbasins shall be approved by the Road Authority or the 
Engineer/Superintendent.  Catchbasins offset from the drain shall have "Boss 2000" 200mm diameter leads 
or approved equal unless otherwise noted and the leads shall have a minimum of 600mm of cover.  The leads 
shall be securely grouted at the structures and the drain.  

 
.2 Junction Boxes:  Junction boxes shall be the precast type unless otherwise approved.  Dimensions for 

precast junction boxes shall conform to those for catchbasins.  The inside dimensions of the box shall be a 
minimum of 100mm larger than the outside diameter of the largest pipe being connected.  The minimum cover 
over the junction box shall be 600mm.  Benching to spring line shall be supplied with all junction boxes.  

 
.3 Connections:  Catchbasins and junction boxes shall not be ordered until elevations of existing pipes being 

connected have been verified in the field as indicated on the drawings.  All connections shall be securely 
grouted at both the inside and outside walls of the structure. 

 
.4 Installation: Where the native material is clay, all catchbasins shall be backfilled with an approved granular 

material placed and compacted to a minimum width of 300mm on all sides with the following exception.  
Where the native material is sandy or granular in nature it may be used as backfill.  Filter cloth shall be placed 
between the riser sections of all catchbasins. 
 Where the Contractor has over excavated or where ground conditions warrant, the structure shall be 
installed on a compacted granular base. 
 The Contractor shall include in his tender price for the construction of a berm behind all ditch inlet structures.  
The berm shall be constructed of compacted clay keyed 300mm into undisturbed soil.  Topsoil shall be 
distributed to a 65mm thickness and seeded unless otherwise specified.  The Contractor shall also include for 
regrading, shaping and seeding of road ditches for a maximum of 15 meters each way from all catchbasins. 
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C.17  BLIND INLETS 
 

Where specified, blind inlets shall be installed along the course of the drain in accordance with details on the 
drawings. 

 
C.18  GRASSED WATERWAY 
 

 Topsoil to be stripped from construction area and stockpiled prior to construction of waterway.  Waterway to 
be graded into a parabolic shape to the width shown on the drawings.  Topsoil to be relevelled over the waterway 
and other areas disturbed by construction. 
 Waterway to be prepared for seeding by harrowing and then seeded by drilling followed by rolling.  Seeding 
rate to be 85 Kg/Ha with the following mixture: 

30% Canon Canada Bluegrass 
25% Koket Chewings Fescue 
30% Rebel Tall Fescue 
15% Diplomat Perennial Rye 
Plus #125 Birdsfoot Trefoil (25% of Total Weight) 

 
C.19  BACKFILLING EXISTING DITCHES 
 

 The Contractor shall backfill the ditch sufficiently for traversing by farm machinery.  If sufficient material is not 
available from the old spoil banks to fill in the existing ditch, the topsoil shall be stripped and the subsoil shall be 
bulldozed into the ditch and the topsoil shall then be spread over the backfilled ditch unless otherwise specified on 
the contract drawings.  The Contractor shall ensure sufficient compaction of the backfill and if required, repair 
excess settlement up to the end of the warranty period.  The final grade of the backfilled ditch shall provide an 
outlet for surface water. 

 
C.20  RECOMMENDED PRACTICE FOR CONSTRUCTION OF SUBSURFACE DRAINAGE SYSTEM 
 

 Drainage guide for Ontario, Ministry of Agriculture, Food and Rural Affairs Publication Number 29 and its 
amendments, dealing with the construction of Subsurface Drainage systems, shall be the guide to all methods and 
materials to be used in the construction of tile drains except where superseded by other specifications of this 
contract. 
 The requirements of licensing of operators, etc. which apply to the installation of closed drains under the Tile 
Drainage Act shall also be applicable to this contract in full unless approval otherwise is given in advance by the 
Engineer. 
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